



CHPRC  
P. O. BOX 1600  
RICHLAND, WASHINGTON 99352

REQUEST FOR PROPOSAL: (RFP) RFP NO. 306281  
DATE OF ISSUE: November 9, 2017  
DATE THIS ADDENDUM: November 28, 2017  
**PROPOSAL DUE DATE: Remains Unchanged**

100K WASTE SITES REMEDIATION & BACKFILL  
HANFORD SITE, RICHLAND, WASHINGTON  
**ADDENDUM NO. 2**

Request for Proposal 306281 for the “100K Waste Sites Remediation and Backfill” project, dated November 9, 2017, is hereby amended by this addendum which distributes the following revised documents:

- A. “100K-WIDS-SK-024-R2” document (Attachment B) containing four (4) pages. Sheets 2 and 4 are revised to correctly identify the location of the ramp.
- B. Statement of Work, Rev 01, dated 11-28-2017  
The changes are to remove the reference in the footer to Contract 62378 and to remove waste site 120-KW-6 from the option work under Section 1.3.3.2.
- C. Attachment 1 Price Sheet, Rev 01  
The change is to increase Pay Item 3 of the Base Work from 800 to 1200 linear feet and to add “due to CHPRC caused delays” to Note 1 second sentence.

Please acknowledge receipt of this Addendum No. 2 with the submittal of your proposal.

All other requirements of the RFP not listed herein remain unchanged.

CHPRC

Dawn Moreland  
Contracts Specialist

Attachment A: 100K-WIDS-SK-024-R2

Attachment B: RFP 306281 - Attachment 3 Statement of Work, Rev 01, dated 11-28-2017

Attachment C: RFP 306281- Attachment 1 Price Sheet, Rev. 01