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PREAMBLE 

A. This Contract embodies the entire agreement between the Contractor and CH2M HILL PLATEAU REMEDIATION 

COMPANY (CHPRC or Buyer) and supersedes all other writings.  The parties shall not be bound by or be liable for 

any statement, representation, promise, or inducement or understanding not set forth herein. 

B. Without in any way limiting the Federal Acquisition Regulation (FAR) and Department of Energy Acquisition 

Regulation (DEAR) clauses which may be applicable to this action by law or regulation, the FAR, DEAR and other 

regulation references herein are specifically incorporated into this Contract. Applicability instructions and comments 
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are provided for convenience only. Contractor is responsible for reviewing the full text of each clause and requesting 

clarification if the intent or applicability to this specific Contract is not clear.  

C. In the referenced clauses, the obligations of CHPRC to the Government as provided in said clauses shall be deemed 

to be the obligations of the Contractor to CHPRC unless otherwise noted below. 

D. Whenever necessary to make the context of the FAR/DEAR clauses applicable to this Contract, the term "disputes" 

shall mean "claims" and  the terms  “Government," "Contracting Officer," and equivalent phrases shall mean 

CHPRC except the terms "Government," and "Contracting Officer" do not change:  

1. in the phrases referencing  "Government Property" and "Government-Owned Equipment,"  

2. in the clauses referring to “intellectual property rights”, “Stop Work”, “nuclear hazards  indemnity,” 

3. when a right, act, authorization, or obligation can be granted or performed only by the Government or the Prime 

Contract Contracting Officer or duly authorized representative,  

4. when access to proprietary financial information or other proprietary data is required for purposes other than 

CHPRC’s obligation to evaluate Cost/Price data submitted by Contractor in conjunction with any provision of 

this Contract, and  

5. when title to property is to be transferred directly to the Government. 

E. If there is a conflict between the referenced clauses and the terms and conditions found elsewhere in this Contract, 

the below FAR/DEAR and Regulatory references shall take precedence. 

F. Contractor shall flowdown to its subcontracts at all tiers the applicable portions of these provisions and referenced 

FAR/DEAR clauses. Referenced Clauses are available at:   

http://management.energy.gov/policy_guidance/procurement_acquisition.htm   

1.0 DEFINITIONS 

For the purposes of this Contract the following definitions shall apply unless specifically delineated otherwise in the 

body of the contract.  

1. The term Buyer’s Technical Representative (BTR) refers to the person designated in the Contract who is 

responsible for monitoring and providing technical guidance for this Contract. The BTR does not possess any 

explicit, apparent or implied authority to modify the Contract. 

2. Contract shall mean this Contract between CHPRC and Contractor; also includes purchase order, task orders, 

releases and other agreements 

3. The term Contract Labor Resource Supervisor (CLR Supervisor) refers to the person assigned by CHPRC 

with responsibility for supervising contracted labor and approving CLR time records. The CLR Supervisor does 

not possess any explicit, apparent or implied authority to modify the Contract. 

4. The term Contractor Personnel and Contractor Employee(s) includes both Contractor and subcontractor 

employees, temporary staff and all other persons involved in performance of this Contract under the supervision 

of Contractor. 

5. The term Contractor refers to the company, person or organization performing work under this Contract. For 

CHPRC contracting purposes, the term "contractor" generally refers to vendors, sellers and suppliers. 

http://management.energy.gov/policy_guidance/procurement_acquisition.htm
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6. The term Contract Specialist refers to the individual responsible for the issuance and administration of this 

contractual document. Any modification to the Contract or Contract terms must be performed by the Contract 

Specialist. 

7. Government shall mean the United States of America and includes the U.S. Department of Energy (DOE) or 

any duly authorized representative thereof, including the Contracting Officer. 

8. Head of Agency or Secretary shall mean the Secretary, the Under Secretary, and Assistant Secretary, or any 

other head or assistant head of the executive or military department or other Federal agency. 

9. Services shall mean labor, direction of labor, production of technical information, consulting services or any 

other services furnished by Contractor and its subcontractors under this Contract. 

10. Site refers to the Hanford Nuclear reservation north of Richland, WA and all Department of Energy or CHPRC 

owned, leased or controlled facilities in Richland, WA. 

11. Site Services Contractor (SSC) refers to the DOE designated contractor responsible for providing mission 

support services, facilities and infrastructure.  This includes security, utilities, training, roadway maintenance 

and other services. 

12. Subcontractor shall mean any subcontractor or supplier of any tier, which supplies goods and/or services to 

Contractor in connection with Contractor’s obligation under this Contract. 

13. Supplies shall mean equipment, components, parts and materials to be provided by Contractor and its 

subcontractors pursuant to this Contract. 

14. Vendor data shall mean any and all information, data and documentation to be provided by Contractor and its 

subcontractors under this Contract. 

15. Work shall mean supplies, services, and vendor data provided by Contractor and its subcontractors and all work 

performed with respect thereto pursuant to this Contract. 

2.0 ORDER OF PRECEDENCE 

A. In the event of a discrepancy among any of the Contract terms, conditions, clauses, provisions, written direction and 

instructions, and documents (collectively, the 'Contract'), the following order of precedence shall govern resolution:  

(1) CHPRC’s written Contract modifications, direction, and instructions; (2) Written Contract  (3) Technical 

instructions, including the Statement of Work (SOW), (a) engineering drawings, (b) exhibits and attachments, and 

(c) applicable standards; (4) Special Provisions; (5) General Provisions; and (6) other documents identified as being 

part of the Contract. 

B. Nothing recited above shall be construed as superseding or deleting any applicable statute, rule, ordinance, or 

regulation (collectively, the 'laws').  In the event of a conflict with laws, the specific conflicting term of the Contract 

shall be considered null and without effect, and laws shall govern.  All remaining terms unaffected by said laws 

should continue in force. 

3.0 WORK QUALITY STANDARDS 
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3.1 SAFETY. 

A. The Contractor shall perform Work safely, in a manner that ensures adequate protection for employees, the public, 

and the environment, and shall be accountable for the safe performance of work.  The Contractor shall comply with, 

and assist CHPRC in complying with Environmental, Safety, Health, and Quality (ESH&Q) requirements of all 

applicable laws, regulations and directives. 

B. The Contractor shall exercise a degree of care commensurate with the Work and the associated hazards.  The 

Contractor shall ensure that management of ESH&Q functions and activities is an integral and visible part of the 

Contractor’s work planning and execution processes.  As a minimum, the Contractor shall: 

1. Thoroughly review the defined scope of work; 

2. Identify hazards and ESH&Q requirements; 

3. Analyze hazards and implement controls; 

4. Perform Work within controls; and 

5. Provide feedback on adequacy of controls and continue to improve safety management. 

C. The Contractor shall flow down ESH&Q requirements to all lower tier subcontractors performing work on the 

Hanford site. 

3.2 USED, RECONDITIONED OR RECYCLED PRODUCTS AND 

EQUIPMENT 

Unless specifically authorized in the Contract, substitution of used, reconditioned or recycled products or equipment 

requires prior approval of CHPRC.  

3.3 INSPECTION, TESTING AND QUALITY CONTROL 

A. Contractor shall inspect its Work along with materials, supplies, and equipment which are to be incorporated into the 

Work.  In addition, Contractor shall conduct a continuous program of quality control for all Work.  When requested 

by CHPRC, Contractor’s quality control program and inspection procedures for the foregoing shall be submitted in 

writing to CHPRC for review and approval, in sufficient detail to delineate those items to be inspected and the 

manner in which they are to be inspected, and shall adequately describe all quality control activities contemplated, 

including provision for adequate documentation of Contractor’s performance of such quality control and inspection. 

B. Contractor shall, during the course of performance of the Work, without additional compensation, make or cause to 

be made all tests required by this Contract.  CHPRC may require additional inspections and tests.  Contractor shall 

furnish CHPRC with satisfactory documentation of the results of all inspections and tests.  CHPRC shall be given 

not less than five (5) working days’ notice of any tests to be made by Contractor or Contractor’s subcontractors in 

order that CHPRC may witness any such tests. 

C. CHPRC and the Government and their representatives, and others as may be required by applicable laws, ordinances 

and regulations, shall have the right at all reasonable times to inspect the Work and all material, supplies and 

equipment for the Work.  Contractor shall provide, or cause to be provided access and sufficient, safe and proper 

facilities for such inspections.  Neither the failure to make such inspection nor to discover defective workmanship, 

materials or equipment, nor approval of or payment to Contractor for such work, materials or equipment shall 

prejudice the rights of CHPRC or the Government. 
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D. If Contractor covers any portion of the Work prior to any inspection or test provided for in the specifications, 

inspection schedule, or as previously requested by CHPRC, the cost of uncovering and covering the Work to allow 

for such inspection or test shall be borne by the Contractor.  CHPRC may order reexamination of any Work.  In the 

event of such reexamination, if any material, equipment or any part of the Work is determined by CHPRC to be 

defective, Contractor shall not be reimbursed for uncovering, repair or corrective and restoration costs.  If such 

Work is found to be in accordance with the Contract requirements upon such reexamination, CHPRC will pay 

Contractor the cost of uncovering and restoration. 

E. Rejection by CHPRC of any or all parts of defective Work for failure to conform to this Contract shall be final and 

binding.  Such rejected Work shall be promptly corrected or replaced by Contractor at Contractor’s expense.  If 

Contractor fails to commence and diligently continue correction or replacement of such rejected Work immediately 

after receipt of written notice from CHPRC to correct or replace the rejected Work, CHPRC may at its option 

remove and replace the rejected Work, and Contractor shall promptly reimburse CHPRC for the costs of such 

removal and replacement of defective Work. 

3.4 CONDITIONS AND RISKS OF WORK 

Contractor represents that it has carefully examined the drawings and specifications for the Work and has fully 

acquainted itself with all other conditions relevant to the Work and its surroundings. Contractor assumes the risk of such 

conditions and will, regardless of such conditions, the expense, or difficulty of performing the Work, fully complete the 

Work for the stated Contract price. Information about the site of the Work and local conditions at such site furnished by 

CHPRC in specifications, drawings or otherwise is not guaranteed by CHPRC and is furnished only for the convenience 

of Contractor. 

3.5 SHIPMENT SAFETY 

Contractor shall ensure that all shipments made to the Hanford site in performance of this Contract are packaged and 

loaded for safe handling and unloading. Any person delivering to the Hanford site or to a CHPRC-controlled facility 

should wear appropriate protective equipment and may be required by CHPRC to wear specific personal protective 

equipment (hand, eye, head or foot protection). Deliveries to the Hanford site or CHPRC-controlled facility may be 

refused and/or unloading of the deliveries stopped by any CHPRC employee for unsafe conditions or practices. 

3.6 SUBCONTRACTS AND PURCHASE ORDERS 

A.  Contractor shall not subcontract any on-site Work and/or any significant aspects of off-site contract performance 

without first identifying the proposed subcontractor and subcontract scope to CHPRC. Contractor shall certify that 

all appropriate flow-down provisions and requirements have been included in the subcontract. When requested by 

CHPRC, Contractor shall furnish CHPRC a copy of the proposed subcontract demonstrating that all appropriate 

flow-down provisions and requirements are specifically delineated in the subcontract and will be met. CHPRC 

reserves the right to:  1) reject any proposed subcontract or subcontractor as incomplete or unsuitable; 2) require 

submittal of the proposed subcontract before contract award or prior to performance of any work on site; and 3) 

require the replacement, at Contractor’s expense, of any subcontractor who fails to adhere to all of the applicable 

provisions and requirements of this Contract. Failure of Contractor to notify CHPRC in advance of subcontracting 

may be considered a material breach of these Contract terms. 

B. Contractor is responsible for Contract performance and performance of its subcontractors regardless of having 

notified CHPRC of the intent to subcontract.  On request of CHPRC, any subcontractor not performing in 

accordance with the terms of this Contract shall be replaced at no additional cost to CHPRC and shall not be 

employed again on the Work.  

C. Contractor shall require and include a provision in every subcontract at any tier authorizing assignment of such 

subcontract to CHPRC or the Government without requiring consent from such subcontractor or supplier. 
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D. As used in paragraph A above, the term “subcontract” shall also include purchase orders and rental agreements for 

materials or equipment, and the term “subcontractor” shall also include vendors or suppliers of such material or 

equipment when significant to Contract performance. 

3.7 STOP WORK – CONTRACTOR FAILURE TO COMPLY 

Upon failure of Contractor or its subcontractor(s) to comply with any of the requirements of this Contract, CHPRC has 

the authority to stop any operations of Contractor or its subcontractors affected by such failure until such failure is 

remedied or to terminate this Contract.  No part of the time lost due to any such stop work orders shall be made the 

subject of a claim for extension of time or for increased costs or damages by Contractor. 

3.8 COUNTERFEIT FASTENERS AND COMPONENTS 

CHPRC reserves the right to question and/or require Contractor to certify and/or furnish proof regarding the quality, 

authenticity, application or fitness for use of the items supplied by the Contractor under this Contract.  Any items 

furnished as part of this Contract and which have been previously found by CHPRC, the Department of Energy, or the 

Department of Commerce to be counterfeit or which are listed by the Department of Commerce to be suspect will be 

deemed to be subject to the above requirement of further proof or certification.  CHPRC also reserves the right to 

question the related circumstances and make available a report of any such review to the Government.  All costs 

associated with conducting inquiries into and reporting on fasteners and components determined to be counterfeit shall 

be recovered by CHPRC from Contractor.   

3.9 DELIVERABLES AND CORRESPONDENCE 

Unless otherwise specified, all correspondence, reports and data deliverables provided to CHPRC shall be legible, 

written in clear and concise English, identified with the date and/or unique identifier and if applicable the contract 

number. 

3.10 HAZARDOUS SUBSTANCE CONTROL 

Contractor shall not, under any circumstances, cause or permit, in connection with the Work to be performed hereunder, 

the discharge, emission or release of any hazardous substance and/or waste, pollutant, contaminant or other substance in 

violation of any applicable laws, rules or regulations which are now or hereafter promulgated by any governmental 

authorities having jurisdiction over the Work.  Contractor shall comply with all legal regulatory requirements applicable 

to the Work performed under this Contract and shall be responsible for compliance with all hazardous waste, health and 

safety, notice, training, and environmental protection laws, rules, regulations and requirements.  "Hazardous waste" 

includes all substances which are or may be identified as such in 40 CFR, Part 261 or other applicable laws or 

regulations.  Contractor shall submit to CHPRC material safety data sheets (OSHA form 20) as required by applicable 

regulation.  As an inducement to award of this Contract, Contractor warrants full compliance and that it will adhere to all 

applicable project hazardous waste procedures and if necessary, obtain or arrange for at its expense all identification 

numbers, permits, applications and other things required in connection with the activities under this Contract.  Contractor 

agrees that it will not store any hazardous wastes at the jobsite for periods in excess of ninety (90) days or in violation of 

the applicable jobsite storage limitations imposed by law, the Government or CHPRC, whichever shall be more 

restrictive.  Contractor further agrees that it will not permit any accumulation in excess of the small quantity generator 

exclusion of 40 CFR, Part 261, or other applicable laws, as amended.  Contractor agrees to take, at its expense all actions 

necessary to protect third parties, including without limitation, employees and agents of the Government and CHPRC 

from any exposure to, or hazards of, hazardous and/or toxic wastes or substances generated or utilized in Contractor's 

operations.  Contractor agrees to report to the appropriate governmental agencies all discharges, releases and spills of 

hazardous substances and/or wastes required to be reported by law and to immediately notify CHPRC of the same. 

4.0 WARRANTY 
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A. Contractor warrants that the Work shall comply strictly with the provisions of this Contract and all specifications, 

drawings and standards referred to in this Contract or thereafter furnished by CHPRC, and that the Work shall be 

first-class in every particular and free from defects in materials and workmanship and in any design or engineering 

furnished by Contractor.  Contractor further warrants that all materials, equipment and supplies furnished by 

Contractor for the Work shall be new, merchantable, of the most suitable grade and fit for their intended purposes 

unless specifically provided in this Contract.  Without limitation of any other rights or remedies of CHPRC, if any 

defect in the Work in violation of the foregoing warranties arises within the period set forth below, Contractor shall, 

upon receipt of written notice of such defect, promptly furnish, at no cost to CHPRC, design and engineering, labor, 

equipment and materials necessary to correct such defect and cause the Work to comply fully with the foregoing 

warranties. 

B. Contractor's warranties set forth in subparagraph A shall extend for twenty-four (24) months after the date of final 

written acceptance of the Work by CHPRC, or eighteen (18) months after the start of regular operation or use of the 

Work by CHPRC, whichever occurs first.  Any period wherein the Work is not available for use due to defects in 

materials, workmanship or engineering furnished by Contractor shall extend the warranty period by an equal period 

of time. 

C. Design and engineering, labor, equipment and materials furnished by Contractor pursuant to subparagraph A to 

correct defects shall be warranted by Contractor in accordance with the warranties set forth in subparagraph A for a 

period of eighteen (18) months from the date of completion of the correction, or for the remainder of the warranty 

period set forth in subparagraph B above, whichever is longer. 

D. In the event Contractor shall have been notified of any defects in the Work in violation of Contractor's foregoing 

warranties and shall fail to promptly and adequately correct such defects, CHPRC will have the right to correct or to 

have such defects corrected for the account of Contractor, and Contractor shall promptly pay CHPRC the costs 

incurred in correcting such defects. 

E. Contractor shall obtain from suppliers or vendors, warranties consistent with (A) – (D) covering any commercial or 

manufactured goods incorporated into the Work provided under this contract. 

5.0 TIMING OF WORK 

5.1 REPORTING AND COORDINATION 

A. During the performance of Work, Contractor shall submit to CHPRC periodic progress reports on the actual 

progress and updated schedules as may be required by this Contract or requested by CHPRC.  In the event 

Contractor’s performance of the Work is not in compliance with the schedule established for such performance, 

CHPRC may, in writing, require the Contractor to submit its plan for schedule recovery, or specify in writing the 

steps to be taken to achieve compliance with such schedule, and/or exercise any other remedies under this Contract.  

Contractor shall thereupon take such steps as may be directed by CHPRC or otherwise necessary to improve its 

progress without additional cost to CHPRC. 

B. Contractor recognizes that CHPRC, the Government, other contractors and subcontractors may be working 

concurrently at the jobsite.  Contractor agrees to cooperate with CHPRC, the Government and other contractors and 

subcontractors so that the project as a whole will progress with a minimum of delays.  CHPRC reserves the right to 

direct Contractor to schedule the order of performance of its Work in such manner as not to interfere with the 

performance of others. 

C. If any part of Contractor’s Work is dependent upon the quality and/or completeness of work performed under 

another contract, Contractor shall inspect such other work and promptly report to CHPRC any defects therein which 

render such work unsuitable for the proper execution of the Work under this Contract.  Failure to make such 

inspections or to report any such defects to CHPRC shall constitute Contractor’s acceptance of such other work as 
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suitable to receive Contractor’s Work; provided however, that Contractor shall not be responsible for defects that 

could not have reasonably been detected. 

5.2 OVERTIME 

Unless expressly stated elsewhere in this Contract, work on the Hanford site shall be compatible with CHPRC’s starting 

and quitting times, or other times approved by CHPRC.  CHPRC must approve scheduled overtime work by Contractor 

in advance and in writing.  Contractor shall notify CHPRC in advance of any incidental overtime that Contractor elects 

to work due to such operations as concrete placement, nondisruptable work activities and emergencies to protect life 

and/or property.  Overtime work, whether scheduled or incidental, shall be to Contractor’s account unless the 

compensation therefore is specifically authorized in writing by CHPRC.  In the event CHPRC approves compensation of 

Contractor’s overtime in advance, such compensation as separately authorized shall be limited to the actual cost to 

Contractor of the premium portion only of all applicable wages, craft fringe benefits, and payroll burdens imposed by 

any governmental authority and measured by the compensation payable to employees.  To establish the amount of 

payment, Contractor shall submit supporting documents satisfactory in form and content to CHPRC for its verification 

and approval. 

5.3 DELAYS – FORCE MAJEURE 

A. In the event Contractor or CHPRC is delayed in performing any of their respective obligations in this Contract and 

such delay is caused by acts of God, war, riots, civil insurrection, acts of the public enemy, accidents, acts of civil or 

military authority, fires, floods, or earthquakes, beyond the reasonable control of the party delayed, such delay will 

be excused and the period of such delay will be added to the time for performance of the obligation delayed, unless 

the date, schedule or time period for performance of the obligation is expressly stated in this Contract to be 

guaranteed.  In the event any delay due to the foregoing causes or events occurs or is anticipated, the party delayed 

or anticipating delay shall promptly notify the other party in writing of such delay or expected delay and the cause 

and estimated duration of such delay.  In the event of a delay due to the foregoing causes or events, the party 

delayed shall, at no cost to the other party, exercise due diligence to shorten and avoid the delay and shall keep the 

other party advised as to the continuance of the delay and steps taken to shorten or terminate the delay. 

B. Contractor shall, within five (5) working days of the commencement of any delay, give to CHPRC written notice 

thereof and of the anticipated effects thereof.  Within two (2) working days of the termination of any delay, 

Contractor shall file a written notice with CHPRC specifying the actual duration of the delay.  If CHPRC determines 

that a delay was beyond the control and without the fault or negligence of Contractor, CHPRC will determine the 

duration of the delay and shall extend the time of performance of this Contract thereby. 

C. Contractor shall not be entitled to, and hereby expressly waives recovery of, any damages suffered by reason of 

delays of any nature, and extension of time shall constitute the sole liability of CHPRC and Contractor’s sole 

remedy for delays. 

5.4 POSSESSION PRIOR TO COMPLETION 

CHPRC and/or the Government shall have the right to move into Contractor’s working and storage areas and the right to 

take possession of or use any completed or partially completed part of Contractor’s Work as CHPRC or the Government 

deem necessary for their operations.  In the event CHPRC or the Government desires to exercise the foregoing right, 

CHPRC will so notify Contractor in writing.  Such possession or use shall not constitute acceptance of Contractor’s 

Work. 

5.5 NOTICE OF COMPLETION AND FINAL ACCEPTANCE 

A. When Contractor deems the Work fully completed, including satisfactory completion of such inspections, tests and 

documentation as are specified in this Contract, Contractor shall, within ten (10) working days thereafter, give a 
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written Notice of Completion of the Work to CHPRC, specifying the Work completed and the date it was 

completed.  Within thirty (30) calendar days after receipt of said Notice of Completion, CHPRC may inspect the 

Work and shall either reject the Notice of Completion and specify defective or uncompleted portions of the Work, or 

shall give the Contractor a written Notice of Acceptance of the Work either for the purpose of final payment only, or 

for the purposes of final payment and final acceptance. 

B. In the event CHPRC rejects the Notice of Completion and specifies defective or uncompleted portions of the Work, 

Contractor shall within five (5) working days, provide for CHPRC review and approval, a schedule detailing when 

all defects will be corrected and/or the Work will be completed and shall proceed to remedy such defective and 

uncompleted portions of the Work.  Thereafter, Contractor shall again give CHPRC a written Notice of Completion 

of the Work, specifying a new date for the completion of the Work based upon the date such defective or 

uncompleted portions of the Work were corrected.  The foregoing procedure shall apply again and successively 

thereafter until CHPRC has given Contractor written Notice of Acceptance for purposes of final payment and final 

acceptance. 

C. Any failure by CHPRC to inspect or to reject the Work or to reject Contractor’s Notice of Completion as set forth 

above, shall not be deemed to be acceptance of the Work for any purpose by CHPRC nor imply acceptance of, or 

agreement with, said Notice of Completion.  

6.0 CHANGES 

6.1 NOTIFICATION OF CHANGES  

  A. The primary purpose of this clause is to obtain prompt reporting of CHPRC conduct that the Contractor considers to 

constitute a change to this Contract. Except for changes identified as such in writing and signed by the Contract 

Specialist, the Contractor shall notify the Contract Specialist in writing promptly, within 5 calendar days from the 

date that the Contractor identifies any CHPRC conduct (including actions, inactions, and written or oral 

communications) that the Contractor regards as a change to the Contract terms and conditions. On the basis of the 

most accurate information available to the Contractor, the notice shall state:   

1. The date, nature, and circumstances of the conduct regarded as a change;  

2. The name, function, and activity of each CHPRC individual and Contractor official or employee involved in or 

knowledgeable about such conduct;  

3. The identification of any documents and the substance of any oral communication involved in such conduct;  

4. In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;  

5. The particular elements of Contract performance for which the Contractor may seek an equitable adjustment 

under this clause, including: 

(i) What Contract line items have been or may be affected by the alleged change;  

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;  

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and 

effect on continued performance have been or may be caused by the alleged change; 

(iv) What adjustments to Contract price, delivery schedule, and other provisions affected by the alleged 

change are estimated; and  

6. The Contractor’s estimate of the time by which CHPRC must respond to the Contractor’s notice to minimize 

cost, delay or disruption of performance.  
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B. Following submission of the notice required by paragraph (A) of this clause, the Contractor shall diligently continue 

performance of this Contract in accordance with its terms and conditions as construed by Contractor.    

C.   The Contract Specialist will promptly respond to the notice in writing. In responding, the Contract Specialist shall 

either—  

1. Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct 

the mode of further performance;  

2. Countermand any communication regarded as a change;  

3. Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 

mode of further performance; or  

4. In the event the Contractor’s notice information is inadequate to make a decision under paragraphs C 1, 2, or 3 

of this clause, advise the Contractor what additional information is required, and establish the date by which it 

should be furnished and the date thereafter by which CHPRC will respond.  

D. Equitable adjustments.  

1. If the Contract Specialist confirms that CHPRC conduct effected a change as alleged by the Contractor, and the 

conduct causes an increase or decrease in the Contractor’s cost of, or the time required for, performance of any 

part of the Work under this Contract, whether changed or not changed by such conduct, an equitable adjustment 

shall be made—  

(i) In the Contract price or delivery schedule or both; and  

(ii) In such other provisions of the Contract as may be affected.  

2. The Contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which 

are defective and for which CHPRC is responsible, the equitable adjustment shall include the cost and time 

extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 

designs or specifications before the Contractor identified, or reasonably should have identified, such defect. 

When the cost of property made obsolete or excess as a result of a change confirmed by the Contract Specialist 

under this clause is included in the equitable adjustment, the Contract Specialist will have the right to prescribe 

the manner of disposition of the property. The equitable adjustment shall not include increased costs or time 

extensions for delay resulting from the Contractor’s failure to provide notice or to continue performance as 

provided, respectively, in paragraphs (a) and (b) of this clause.  

E.   Except for audit rights preserved under the Contract, the Contract Modification shall constitute final settlement and 

full release of all Claims (as defined under the “Disputes” clause) for time and for direct, indirect, and consequential 

costs, including costs of delay, inconvenience, disruption of schedule, or loss of efficiency or productivity, arising 

out of or affected by the change.  Further, for the avoidance of doubt, CHPRC expressly reserves from this release 

any warranty claims provided for in the Contract.          

F. If CHPRC and Contractor are unable to reach timely agreement on the terms of any change in the Work, including 

any adjustment to the Contract price or period of performance, Contractor may request, in writing, a final offer from 

CHPRC.  CHPRC may also, at any time, provide a final offer.  If Contractor rejects CHPRC’s final offer, Contractor 

may proceed under the “Disputes” clause; provided, however, that failure of the Contractor to first strictly comply 

with the requirements of this Changes clause regarding any type of Claim as set forth in this provision shall 

constitute a complete waiver, release and bar of such Claim under the Contract.   

G.  Contractor is not entitled to payment for any proposed changes until such change is incorporated into a Contract 

Modification.  Further, Contractor shall not be entitled to payment without the proposed change and basis for 

payment documented and agreed upon by CHPRC.   
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6.2 CHPRC-DIRECTED CHANGES  

A. CHPRC may at any time, by written order, and without notice to the sureties, if any, make changes within the 

general scope of this Contract in any one or more of the following:  

 1. Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for the 

Government in accordance with the drawings, designs, or specifications.  

 2. Method of shipment or packing.  

 3. Place of delivery.  

B.  If any such change causes an increase or decrease in the cost of, or the time required for, performance of any part of 

the Work under this Contract, whether or not changed by the order, the Contract Specialist will make an equitable 

adjustment in the Contract price, the delivery schedule, or both, and shall modify the Contract.  

C. The Contractor must assert its right to an adjustment under this clause by first submitting a “rough order of 

magnitude” (“ROM”) estimate within 10 calendar days from the date of receipt of the written order and submit a 

proposal to CHPRC within 20 calendar days from the date the ROM is submitted.  If after reviewing the CHPRC 

directed change, Contractor determines that it is not feasible to provide a proposal within 20 calendar days after the 

ROM is submitted, due to intricacy or detail level of the CHPRC directed change, Contractor shall notify CHPRC at 

the time the ROM is submitted that its proposal will be delayed.  Such notice shall provide an expected date of 

proposal to CHPRC, including sufficient justification for the delay.  Contractor shall use best efforts to minimize 

any delay in providing the proposal and shall timely respond to CHPRC’s questions regarding Contractor’s 

anticipated proposal.  Further, if necessary, Contractor may update its ROM.      

Contractor’s proposal shall set forth the full compensation for implementing the proposed change in the Work, 

including any adjustment in the Contract price and/or period of performance, and include all compensation and 

expense associated with the proposed change including compensation for all delays in connection with such change 

in the Work and for any expense or inconvenience, disruption of schedule, or loss of efficiency or productivity 

occasioned by the change in the Work.   

The parties acknowledge and agree that strict compliance with this provision is beneficial and necessary in that it 

provides the Contractor an opportunity to promptly identify and resolve impacts and it timely notifies CHPRC of 

Contractor’s contentions concerning changes or delays that affect the project, budget and schedule.      

D. If the Contractor’s proposal includes the cost of property made obsolete or excess by the change, the Contract 

Specialist will have the right to prescribe the manner of the disposition of the property.  

E.   Except for audit rights preserved under the Contract, the Contract Modification shall constitute final settlement and 

full release of all Claims (as defined under the “Disputes” clause) for time and for direct, indirect, and consequential 

costs, including costs of delay, inconvenience, disruption of schedule, or loss of efficiency or productivity, arising 

out of or affected by the change.  Further, for the avoidance of doubt, CHPRC expressly reserves from this release 

any warranty claims provided for in the Contract. 

G.  If CHPRC and Contractor are unable to reach agreement on the terms of any change in the Work, including any 

adjustment to the Contract price or period of performance, Contractor may request, in writing, a final offer from 

CHPRC.  CHPRC may also, at any time, provide a final offer.  If Contractor rejects CHPRC’s final offer, Contractor 

may proceed under the “Disputes” clause; provided, however, that failure of the Contractor to first strictly comply 

with the requirements of this Changes clause regarding any type of Claim as set forth in this provision shall 

constitute a complete waiver, release and bar of such Claim under the Contract.   Further, nothing herein shall 

excuse the Contractor from proceeding with the Contract as changed.     

H. Contractor is not entitled to payment for any proposed changes until such change is incorporated into a Contract 

Modification.  Further, Contractor shall not be entitled to payment without the proposed change and basis for 

payment documented and agreed upon by CHPRC.   
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6.3 SUSPENSION AND STOP WORK 

A. CHPRC may at any time, and from time to time, by written notice to Contractor suspend, delay or interrupt 

performance of all or any portion of the Work by Contractor.  Said notice of suspension shall specify the date of 

suspension and the estimated duration of the suspension.  Such suspensions shall not exceed one hundred eighty 

(180) consecutive calendar days each nor aggregate more than two hundred seventy (270) calendar days.   

B. Upon receiving any such notice of suspension, Contractor shall promptly suspend further performance of the Work 

to the extent specified, and during the period of such suspension shall properly care for and protect all Work in 

progress and materials, supplies and equipment Contractor has on hand for performance of the work.  Upon the 

request of CHPRC, Contractor shall promptly deliver to CHPRC copies of outstanding subcontracts of Contractor, 

and shall take such action relative to such subcontracts as may be directed by CHPRC.  Contractor shall use its best 

efforts to utilize its material, labor and equipment in such a manner as to mitigate costs associated with suspension.   

C. CHPRC may at any time withdraw the suspension of performance of the Work as to all or part of the suspended 

work by written notice to Contractor specifying the effective date and scope of withdrawal, and Contractor shall 

resume diligent performance of the Work for which the suspension is withdrawn on the specified effective date of 

withdrawal. 

D. If Contractor believes that any such suspension or withdrawal of suspension will have a cost or schedule impact, 

then Contractor shall comply with this Changes provisions. Contractor shall not be entitled to any prospective profits 

or any damages because of such suspension or withdrawals of suspension. 

E. A claim resulting from a suspension under this clause will not be allowed unless it is asserted in writing as soon as 

practical after the withdrawal of the suspension but not later than the date of final payment. 

7.0 TERMINATION 

7.1 TERMINATION FOR CONVENIENCE 

A. CHPRC may terminate performance of Work under this Contract in whole or in part if CHPRC determines that a 

termination is in CHPRC’s interest.  CHPRC will terminate by delivering to the Contractor a Notice of Termination 

for Convenience specifying the extent of termination and the effective date. 

B. After receipt of a Notice of Termination, and except as directed by CHPRC, the Contractor shall immediately 

proceed with the following obligations, regardless of any delay in determining or adjusting any amounts due under 

this Clause: 

1. Stop work as specified in the notice. 

2. Place no further subcontracts or orders (referred to as subcontracts in this Clause) for materials, services, or 

facilities, except as necessary to complete the continued portion of the Contract. 

3. Terminate all subcontracts to the extent they relate to the Work terminated. 

4. Assign to the Government, as directed by CHPRC, all right, title, and interest of the Contractor under the 

subcontracts terminated, in which case CHPRC will have the right to settle or to pay any termination settlement 

proposal arising out of those terminations. 

5. Proposed settlements arising from the termination of subcontracts require the approval of CHPRC prior to final 

settlement with the subcontractor. 
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6. As directed by CHPRC, transfer title to the Government and deliver to CHPRC (1) the fabricated or 

unfabricated parts, Work in process, completed Work, supplies, and other material produced or acquired for the 

Work terminated and (2) the completed or partially completed plans, drawings, information, and other property 

that, if the Contract had been completed, would be required to be furnished to CHPRC. 

7. Complete performance of the Work not terminated. 

8. Take any action that may be necessary, or that CHPRC may direct, for the protection and preservation of the 

property related to this Contract that is in the possession of the Contractor and in which the Government has or 

may acquire an interest. 

9. Use its best efforts to sell, as directed or authorized by CHPRC, any property of the types referred to in 

subparagraph -B.6 above; provided, however, that the Contractor (1) is not required to extend credit to any 

purchaser and (2) may acquire the property under the conditions prescribed by, and at prices approved by, 

CHPRC.  The proceeds of any transfer or disposition will be applied to reduce any payments to be made by 

CHPRC under this Contract, credited to the price or cost of the Work, or paid in any other manner directed by 

CHPRC. 

C. After termination, the Contractor shall submit a final termination settlement proposal to CHPRC in the form and 

with the certification prescribed by CHPRC.  The Contractor shall submit the proposal promptly, but no later than 

one year from the effective date of termination, unless extended in writing by CHPRC upon written request of the 

Contractor within this one-year period.  However, if CHPRC determines that the facts justify it, a termination 

settlement proposal may be received and acted on after one year or any extension.  If Contractor fails to submit the 

proposal within the time allowed, CHPRC may determine, on the basis of information available, the amount, if any, 

due the Contractor because of the termination and shall pay the amount determined. 

D. Subject to paragraph C. above, the Contractor and CHPRC may agree upon the whole or any part of the amount to 

be paid because of the termination.  The amount may include a reasonable allowance for profit on Work completed.  

However, the agreed amount, whether under this paragraph or paragraph E. below, exclusive of costs shown in 

subparagraph E. 3. below, may not exceed the total Contract price as reduced by (1) the amount of payments 

previously made and (2) the Contract price of Work not terminated.  The Contract shall be amended, and the 

Contractor paid the agreed amount.  Paragraph E. below shall not limit, restrict, or affect the amount that may be 

agreed upon to be paid under this paragraph. 

E. If the Contractor and CHPRC fail to agree on the whole amount to be paid because of the termination of Work, 

CHPRC will pay the Contractor the amounts determined by CHPRC as follows, but without duplication of any 

amounts agreed on under paragraph D. above. 

1. The Contract price for completed supplies or services accepted by CHPRC (or sold or acquired under 

subparagraph B.9. above) not previously paid for, adjusted for any saving of freight and other charges. 

2. The total of:  

a. The costs incurred in the performance of the Work terminated, including initial costs and preparatory 

expense allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid 

under subparagraph 1. above. 

b. The cost of settling and paying termination settlement proposals under terminated subcontracts that are 

properly chargeable to the terminated portion of the Contract if not included in subdivision 2. a. above; and 

c. A sum, as profit on subdivision 2. a. above, determined by CHPRC under 49.202 of the Federal Acquisition 

Regulation, in effect on the date of this Contract, to be fair and reasonable; however, if it appears that the 

Contractor would have sustained a loss on the entire Contract had it been completed, CHPRC will allow no 

profit under this subdivision 2. c. and shall reduce the settlement to reflect the indicated rate of loss. 
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3. The reasonable costs of settlement of the Work terminated, including: 

a. Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination 

settlement proposals and supporting data; 

b. The termination and settlement of subcontracts (excluding the amounts of such settlements); and  

c. Storage, transportation, and other cost incurred, reasonably necessary for the preservation, protection, or 

disposition of the termination inventory. 

F. Except for normal spoilage, and except to the extent that CHPRC expressly assumed the risk of loss, CHPRC will 

exclude from the amounts payable to the Contractor under paragraph E. above, the fair value, as determined by 

CHPRC, of property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the Government or 

to CHPRC. 

G. The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 

Contract, shall govern all costs claimed, agreed to, or determined under this Clause. 

H. If CHPRC has made a determination of the amount due under paragraphs C., E., or J., CHPRC will pay the 

Contractor the amount determined by CHPRC. 

I. In arriving at the amount due CHPRC under this Clause, there shall be deducted – 

1. All unliquidated advance or other payments to the Contractor under the terminated portion of this Contract; 

2. Any claim which CHPRC has against the Contractor under this Contract; and  

3. The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor 

or sold under the provisions of this Clause and not recovered by or credited to CHPRC. 

J. If the termination is partial, the Contractor may file a proposal with CHPRC for an equitable adjustment of the 

price(s) of the continued portion of the Contract. Any proposal by the Contractor for an equitable adjustment under 

this Clause shall be requested within 90 days from the effective date of termination unless extended in writing by 

CHPRC. 

1. CHPRC may, under the terms and conditions it prescribes, make partial payments and payments against costs 

incurred by the Contractor for the terminated portion of the Contract if CHPRC believes the total of these 

payments will not exceed the amount to which the Contractor may be entitled. 

2. If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to 

CHPRC upon demand, together with interest computed at the rate established by the Secretary of the Treasury 

under 50 U.S.C. App. 1215(b)(2).  Interest shall be computed for the period from the date the excess payment is 

received by the Contractor to the date the excess is repaid.  Interest shall not be charged on any excess payment 

due to a reduction in the Contractor’s termination settlement proposal because of the retention or other 

disposition of termination inventory until 10 days after the date of the retention or disposition, or a later date 

determined by CHPRC because of the circumstances. 

K. Unless otherwise provided in this Contract or by statute, the Contractor shall maintain all records and documents 

relating to the terminated portion of this Contract for three years after final settlement.  This includes all books and 

other evidence bearing on the Contractor’s costs and expenses under this Contract.  The Contractor shall make these 

records and documents available to CHPRC, or the Government at the Contractor’s office, at all reasonable times, 
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without any direct charge.  If approved by CHPRC, photographs, microphotographs, or other authentic 

reproductions may be maintained instead of original records and documents. 

7.2 TERMINATION FOR DEFAULT 

A. CHPRC may, by written notice of default to the Contractor, terminate this Contract in whole or in part if the 

Contractor fails to— 

1. Deliver the supplies or perform the services within the time specified in this Contract or any extension; 

2. Make progress, so as to endanger performance of this Contract; or 

3. Perform any of the other provisions of this Contract. 

B. CHPRC may terminate this Contract for default if the Contractor does not cure such failure within 10 days (or more 

if authorized in writing by CHPRC) after receipt of the notice from CHPRC specifying the Contractor’s default. 

C. If CHPRC terminates this Contract in whole or in part, it may acquire, under the terms and in the manner CHPRC 

considers appropriate, supplies or services similar to those terminated, and the Contractor will be liable to CHPRC 

for any excess costs for those supplies or services. However, the Contractor shall continue the Work not terminated. 

D. The Contractor shall not be held in default for causes beyond the control and without the fault or negligence of the 

Contractor.  Examples of such causes include (1) acts of God or of the public enemy, (2) acts of the Government in 

either its sovereign or Contractual capacity, (3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, (7) 

strikes, (8) freight embargoes, and (9) unusually severe weather. 

E. If the failure to perform is caused by the default of a subcontractor at any tier, and if the cause of the default is 

beyond the control of both the Contractor and subcontractor, and without the fault or negligence of either, the 

Contractor shall not be held in default, unless the subcontracted supplies or services were obtainable from other 

sources in sufficient time for the Contractor to meet the required delivery schedule. 

F. If this Contract is terminated for default, CHPRC may require the Contractor to transfer title and deliver to the 

Government, as directed by CHPRC, any (1) completed supplies, and (2) partially completed supplies and materials, 

parts, tools, dies, jigs, fixtures, plans, drawings, information, and Contract rights (collectively referred to as 

“manufacturing materials” in this Clause) that the Contractor has specifically produced or acquired for the 

terminated portion of this Contract.  Upon direction of CHPRC, the Contractor shall also protect and preserve 

property in its possession in which the Government has an interest. 

G. CHPRC will pay Contract price for completed supplies delivered and accepted.  The Contractor and CHPRC shall 

agree on the amount of payment for manufacturing materials delivered and accepted and for the protection and 

preservation of the property.  Failure to agree will be a dispute under the Disputes Clause.  CHPRC may withhold 

from these amounts any sum CHPRC determines to be necessary to protect CHPRC and the Government against 

loss because of outstanding liens or claims of former lien holders. 

H. If, after termination, it is determined that the Contractor was not in default, or that the default was excusable, the 

rights and obligations of the parties shall be the same as if the termination had been issued for the convenience of 

CHPRC. 

I. The rights and remedies of CHPRC in this Clause are in addition to any other rights and remedies provided by law 

or under this Contract. 

8.0 PROTECTION OF PROPERTY 
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8.1 PROTECTION OF PROPERTY, MATERIALS, EQUIPMENT, 

AND WORK 

A. Notwithstanding any other provision of this Contract to the contrary, Contractor shall take all actions and steps 

necessary to safeguard and protect from loss or damage all government-owned property and equipment which is 

furnished or acquired by the Contractor under the terms of this Contract or is provided by CHPRC for Contractor’s 

use or installation during performance of this contract. This includes all materials, tools, equipment, facilities and 

partially completed Work furnished to Contractor by CHPRC during performance of this Contract. This also 

includes any materials, tools, equipment or facilities owned by others that Contractor comes in contact with on the 

Hanford site.  Contractor shall be liable for and fully indemnify and hold harmless CHPRC from all loss, damage or 

destruction to property and equipment that is the subject of this paragraph caused by the Contractor, its employees 

and lower-tier contractors during the execution of this Contract. Contractor shall cooperate with CHPRC 

representatives in maintaining accountability for Government-owned property. 

B. Contractor shall at all times in accordance with the best practices and at no additional cost to CHPRC, preserve and 

protect material and equipment used by Contractor in the execution of the Work from damage or loss due to 

weather, fire, theft, unexplained disappearance or other similar casualty. 

C. Contractor shall at all times in accordance with the best practices and at no additional cost to CHPRC, protect from 

damage due to Contractor’s operations, equipment and materials (whether stored or installed), paving, structures and 

any and all other items on jobsite belonging to the Government, CHPRC or others. 

D. Neither CHPRC or the Government shall be responsible for any loss suffered by Contractor or damage to the Work, 

or to materials, tools and equipment of Contractor or of any other Contractor, and Contractor assumes responsibility 

for any such loss or damage and for any cost of repairing, making good, or replacing any such loss or damage that 

may be directed by CHPRC or the Government. 

8.2 PROTECTION OF EXISTING VEGETATION, 

STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) 

on or adjacent to the Work site which are not to be removed and which do not unreasonably interfere with the Work 

required under this Contract.  The Contractor shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place.  If any limbs or branches of trees are broken during 

Contract performance, or by the careless operation of equipment, or by workers, the Contractor shall trim those 

limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by CHPRC. 

B. The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work site and (2) 

on adjacent property of a third party, the locations of which are made known to or should be known by the 

Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 

third party, resulting from failure to comply with the requirements of this Contract or failure to exercise reasonable 

care in performing the Work.  If the Contractor fails or refuses to repair the damage promptly, CHPRC may have the 

necessary work performed and charge the cost to the Contractor.  

8.3 SUSTAINABLE ACQUISITION, ENVIRONMENT 

PROTECTION, GREEN PURCHASING  

A. The Contractor shall provide products and services in a manner that promotes the expanded use of green products, 

reduces greenhouse gas emissions and protects the environment. In accordance with DEAR clause 952.223-78 

Sustainable Acquisition Program, applicable products provided in performance of this Contract shall be 
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environmentally preferable, which include recycled content, bio-based, energy efficient (Energy Star or FEMP 

designated products),  non-ozone depleting alternative products or water efficient (plumbing) products. 

B. Contractor will support CHPRC’s Environmental Management System in performance of this Contract and provide 

reports and data about sustainable acquisition efforts as required by the FAR clauses, DEAR clauses and Executive 

Orders referenced in these and other provisions of the Contract, directly to CHPRC for consolidation and reporting 

to the DOE. 

9.0 LABOR AND WORK RULES 

9.1 CONTRACTOR'S PERSONNEL  

A. Contractor represents that all services supplied by Contractor in performance of this Contract shall be supplied by 

personnel who are skilled, experienced and competent in their respective trades or professions. At any time and for 

any reason, CHPRC may require Contractor to withdraw the services of any person and, in addition, request that 

Contractor promptly provide replacements for such persons satisfactory to CHPRC. In addition to the other 

indemnification provisions within this Contract, Contractor specifically agrees to indemnify and hold harmless 

CHPRC, from and against any liabilities, claims, charges, or suits for alleged losses, costs, damages or expenses 

arising from CHPRC’s exercise of its rights under this provision.   

B. At all times during the course of the Work, Contractor shall provide at the jobsite a qualified, competent and 

responsible supervisor who shall be satisfactory to CHPRC.  The supervisor shall have authority to represent 

Contractor and directions given to him shall be binding on Contractor.  Upon CHPRC’s written request, Contractor 

shall give the supervisor, in writing, complete authority to act on behalf of, and to bind Contractor in all matters 

pertaining to the Work and this Contract.  Contractor shall furnish CHPRC a copy of the authorization.  Contractor 

shall not transfer or remove any of its supervisory or key personnel from performance of work without the prior 

written approval of CHPRC. 

C. Contractor shall retain all authority and control over its employees, including responsibility for all costs arising from 

providing reasonable accommodations for its employees. 

D. If requested by CHPRC, Contractor shall furnish it with the names and addresses of Contractor’s subcontractors, 

field employees of Contractor and its subcontractors, and others who have performed or are performing the Work 

hereunder. 

9.2 LABOR HARMONY 

Contractor agrees that all labor employed by it, its agents, and/or subcontractors for Work on the jobsites shall be in 

harmony with and be compatible with all other labor used by CHPRC or other Contractors.  Whenever Contractor has 

knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely performance of the 

Work, Contractor shall immediately give notice thereof including all relevant information to CHPRC. 

9.3 WORK RULES 

Contractor shall comply strictly with CHPRC and the Government’s rules governing the conduct of Contractor and 

Contractor’s employees, agents, and subcontractors at and about the jobsite.  Contractor agrees that it shall ensure that its 

supervisory personnel, employees, agents, and subcontractors at the jobsite comply strictly with such rules.  CHPRC 

reserves the right to revise any such rules and Contractor shall comply fully with such rules as revised in accordance with 

the foregoing provisions. 
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9.4   EQUAL OPPORTUNITY NOTIFICATION  

Contractor shall abide by all applicable federal regulations regarding Equal Opportunity as referenced in Clause 

15.0  These regulations prohibit discrimination against qualified individuals based on their status as protected 

veterans or individuals with disabilities, and prohibit discrimination against all individuals based on their race, 

color, religion, sex, or national origin.  Moreover, these regulations require that covered prime contractors and 

subcontractors take affirmative action to employ and advance in employment individuals without regard to race, 

color, religion, sex, national original, protected veteran status or disability.   

10.0 INDEMNITY  

10.1 INDEMNITY 

Contractor agrees to defend, indemnify, and hold harmless CHPRC and the Government, the affiliated companies of 

each, and all of their directors, officers, employees, agents and representatives, from and against: 

A. Any claim, demand, cause of action, liability, loss, or expense arising by reason of Contractor’s actual or asserted 

failure to comply with any law, ordinance, regulation, rule or order, or with this Contract.  This includes, but is not 

limited to, fines or penalties by Government authorities and claims arising from Contractor’s actual or asserted 

failure to pay taxes. 

B. Any claim, demand, cause of action, liability, loss or expense arising from actual or asserted violation or 

infringement of rights in any patent, copyright, proprietary information, trade secret, or other property right caused 

or alleged to be caused by the use or sale of goods, materials, equipment, methods, processes, designs or 

information, including construction methods, construction equipment, and temporary construction facilities, 

furnished by Contractor or its subcontractors in performance of the Work.  Should any goods or services provided 

by Contractor become, or appear likely to become, the subject of a claim of infringement of a patent, copyright or 

other property right, Contractor shall, at CHPRC’s option, either procure for CHPRC and the Government the right 

to continue using such goods or services, replace same with equivalent, non-infringing goods or services, or modify 

the goods or services so that the use thereof becomes non-infringing, provided that any such modification or 

replacement is of equal or better quality and provides equal or better performance to the infringing good or services. 

C. Any claim, demand, cause of action, liability, loss or expense arising from injury to or death of persons (including 

employees of CHPRC, the Government, Contractor and Contractor’s subcontractors) or from damage to or loss of 

property (including the property of CHPRC or the Government) arising directly or indirectly out of any negligent 

acts or omissions of Contractor or its subcontractors. Contractor's defense and indemnity obligations hereunder 

include claims and damages arising from non-delegable duties of CHPRC or arising from use by Contractor of 

construction equipment, tools, scaffolding, or facilities furnished to Contractor by CHPRC or the Government. 

D. Any claim, demand, cause of action, liability, loss or expense for actual or alleged contamination, pollution, or 

public or private nuisance, arising directly or indirectly out of this Contract or out of any negligent acts or omissions 

of Contractor, or subcontractors. 

E. Contractor's obligations to indemnify defend and hold harmless CHPRC shall apply except where the injury, loss, or 

damage was caused by CHPRC’s sole negligence or willful misconduct.  Contractor's defense and indemnity 

obligations shall include the duty to reimburse any attorney's fees and expenses incurred by CHPRC or the 

Government for legal action to enforce Contractor's indemnity obligations. 

F. In the event that the indemnity provisions in this Contract are contrary to the law governing this Contract, the 

indemnity obligations applicable hereunder shall be construed to be to the fullest extent allowable by applicable law. 
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G. With respect to claims by employees of Contractor or its subcontractors, the indemnity obligations created under this 

Clause, shall not be limited by the fact of, amount, or type of benefits or compensation, payable by or for Contractor, 

its subcontractors or suppliers under any workers compensation, disability benefits, or other employee benefits acts 

or regulations. Contractor specifically waives any bar or limitation against employee lawsuits arising under the 

workers' compensation laws of the State of Washington. 

H. CHPRC is entitled to retain from payments otherwise due Contractor such amounts as shall reasonably be 

considered necessary to satisfy any claims, suits or liens for damages that fall within Contractor's indemnity 

obligations under this Clause until such claims, suits or liens have been settled and satisfactory evidence to that 

effect has been furnished to CHPRC. 

I.     Neither Party to this Contract shall be liable to the other for any compensatory or exemplary damages or damages 

for lost profits as a result of any claim indemnified under this provision. 

10.2 NUCLEAR SAFETY AND INDEMNITY 

The provisions of 48 CFR 952.250-70, Nuclear Hazards Indemnity Agreement, are incorporated by reference into these 

terms and conditions for the delivery of any product or service that has nuclear safety implications.  Contractor shall flow 

down these provisions to all subcontractors and suppliers unless expressly waived in writing by CHPRC. 

Contractor will be indemnified by the U.S. Department of Energy (DOE) against (1) claims for public liability, and (2) 

legal costs arising from any nuclear incident under the provisions of 48 CFR 952.250-70.  However, Contractor and its 

subcontractors and suppliers that are indemnified are subject to civil penalties under provisions of the Atomic Energy 

Act of 1954, as amended, for violations of DOE nuclear safety related rules, regulations, and orders.  In addition, 

directors, officers, and employees of Contractor and its subcontractors and suppliers that are indemnified are subject to 

criminal penalties for knowing and willful violations. 

11.0 BONDS 

If requested by CHPRC, Contractor shall obtain payment and/or performance bonds, each in an amount equal to 100% of 

the Contract price.  The bonds shall be written on forms satisfactory to CHPRC.  Contractor's sureties shall be only those 

approved by the Department of Treasury, as indicated in Circular 570, "Companies Holding Certificates of Authority as 

Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies." 

12.0 WORK CONDITIONS 

12.1 CONTRACTUAL RELATIONSHIP 

Contractor represents that it is fully experienced and properly qualified to perform the class of Work provided for herein, 

and that it is properly equipped, organized and financed to perform such Work.  Contractor represents that at the time of 

submission of its proposal for performance of the Work, it was properly licensed and qualified to do business in all 

governmental jurisdictions in which the Work is to be performed.  Upon written request by CHPRC, Contractor shall 

furnish to it such evidence as CHPRC may require relating to the Contractor's ability to fully perform this Contract.  

Nothing contained in this Contract or any subcontract awarded by Contractor shall create any contractual relationship 

between any subcontractor and CHPRC or the Government.   

Contractor agrees that Contractor is an independent Contractor and an employer subject to all applicable unemployment 

compensation, occupational safety and health, workers' compensation, or similar statutes so as to relieve CHPRC of any 

responsibility or liability for treating Contractor's employees as employees of CHPRC for the purpose of their safety or 

of keeping records, making reports or paying of any payroll taxes or contribution; and Contractor agrees to defend, 

indemnify and hold CHPRC harmless and reimburse it for any expense or liability incurred under said statutes in 
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connection with employees of Contractor, including a sum equal to any unemployment benefits paid to those who were 

Contractor's employees, where such benefit payments are charged to CHPRC under any merit plan or to CHPRC reserve 

account pursuant to any statute.  The Contractor further agrees, as regards the items set forth below and for Work under 

this Contract, that it will keep and have available all necessary records and make all payments, reports, collections and 

deductions and otherwise do any and all things so as to fully comply with all federal, state and local laws, ordinances and 

regulations as they affect performance of this Contract, so as to fully relieve and protect CHPRC and the Government 

from any and all responsibility or liability therefore or in regard thereto:  (1) the production, purchase and sale, 

furnishing and delivering, pricing, and use or consumption of materials, supplies and equipment; (2) the hire, tenure or 

conditions of employment of employees and their hours or work and rates of the payment of their work, and (3) the 

keeping of records, making of reports, and the payment, collection and/or deduction of federal, state, commonwealth and 

local taxes, contributions, pension funds, welfare funds or similar assessments. 

12.2 PERMITS AND LICENSES 

Contractor shall promptly apply for and procure without additional compensation all permits (except for such permits as 

may be specifically set forth as CHPRC responsibility elsewhere in this Contract), certificates and licenses required by 

governmental authorities having jurisdiction over the Work, Contractor or the location of the Work. 

12.3 INDEPENDENT CONTRACTOR 

By accepting this Contract, Contractor certifies that it is acting as an independent Contractor with responsibility for and 

control over the details and means for performing the Work.  Anything in this Contract, which may appear to give 

CHPRC the right to direct Contractor as to the details of the performance of the Work or to exercise a measure of control 

over the Contractor, shall mean that the Contractor shall follow the desires of CHPRC only as to the intended results of 

the Work.  Nothing in this Contract shall be deemed to represent that Contractor or any of the Contractor’s employees or 

agents, are the agents, representatives or employees of CHPRC or the Government. 

12.4 UNCLASSIFIED COMPUTER SECURITY REQUIREMENTS 

When made available by CHPRC as part of this Contract, CHPRC's telecommunications and computer systems may be 

used only in performance of this Contract. Contractor will ensure that personnel who are allowed access to the Hanford 

Local Area Network (HLAN) understand and comply with CHPRC's Computer Access and data security rules. Foreign 

Nationals may not be granted access until cleared by the Foreign National Visits and Assignments office.   

When authorized to connect Contractor-owned computers to HLAN, Contractor will: 

 Identify a single contact responsible for coordinating appropriate controls with the CH2M HILL Plateau 

Remediation Company Computer Protection Program Manager (CPPM). 

 Obtain approval from the CPPM prior to making any connections 

 Ensure that any computer connected to the HLAN must be physically separated from any other network by 

CHPRC-approved means 

 Allow CHPRC unrestricted access to those computers for periodic inspection and to verify that all “data in all 

forms” is erased prior to final payment on the Contract (41 CFR 109-43). 

12.5 CONFIDENTIAL AND CONTROLLED-USE INFORMATION  

A. Confidential and Controlled-Use Information obtained by Contractor from CHPRC or the Government in connection 

with this Contract shall be held in confidence by Contractor and shall not be disclosed to third parties or used by 

Contractor for any purpose other than for the performance of this Contract or as authorized in writing by CHPRC.  
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B. This information, which can include controlled-use (documents marked Official Use Only (OUO), Classified, 

Unclassified Controlled Nuclear Information (UCNI), Export-Controlled Information (ECI), and Naval Nuclear 

Propulsion Information (NNPI)), designs, drawings, technical experience, software, processing systems, databases, 

financial information, intellectual property,  trade secrets, customers, vendors, personnel records, research, 

development, inventions, plans, manufacturing, engineering, accounting, bid data, sales, marketing, contract terms, 

and any information generated pursuant to work performed in accordance with the Contract (collectively, 

Confidential Information), constitutes a commercial asset or information relating to national security of considerable 

value to CHPRC and the Government.   

C. Contractor shall use such confidential information only for the purpose of performing work in accordance with the 

Contract.  Confidential Information may only be released on a need to know basis to employees and subcontractors 

who agree to safeguard the information. Contractor shall make all reasonable efforts to ensure its employees and 

subcontractors maintain such confidential information in strictest confidence. Contractor may not disclose 

Confidential Information to any other person (including the media for purposes of publicity), partnership, venture, 

firm, government, or corporation without the express written consent of CHPRC or the Government, as appropriate.  

D. All Confidential Information furnished by CHPRC or the Government shall remain CHPRC's property. Upon 

completion of Work, Contractor shall either destroy or return such documentation and any other confidential 

information reduced to tangible or electronic form, including copies thereof, to CHPRC unless CHPRC consents 

otherwise. 

E. Nothing contained in the Contract, or in any disclaimer made by CHPRC or the Government, shall be construed to 

grant Contractor any license or other rights in or to disclose confidential information or any patent, trademark, or 

copyright that has been or may be issued unless expressly conveyed by written agreement exclusive of the Contract. 

F. In the event that Work performed by Contractor in accordance with the Contract involves the collection or 

generation of data on persons or associations, Contractor shall maintain strict confidentiality of records in 

accordance with the laws of the State of Washington; the Privacy Act of 1974 (5 U.S.C. 552a); provisions of the Fair 

Credit Reporting Act (15 U.S.C. 1681); and other applicable federal and state agency regulations.  Violations of 

these statutes may result in criminal penalties. 

12.6 PROPRIETARY RIGHTS  

All materials which Contractor is required to prepare or develop in the performance and completion of Contractor's 

scope of Work hereunder, including documents, calculations, maps, sketches, notes, reports, data, models and samples, 

and any and all inventions and copyrightable material contained therein, shall become the sole and exclusive property of 

CHPRC.  Contractor agrees to execute all documents and to take all steps requested by CHPRC which may be required 

to complete transfer of such ownership and property rights. 

12.7 PUBLICITY 

Contractor shall not make news releases, publicize or issue advertising pertaining to the Work or this Contract without 

first obtaining the written approval of CHPRC. 

13.0  INVOICING AND PAYMENTS 

13.1 TAXES 

The Contractor shall not assess and collect Washington State sales or use tax from CHPRC for materials with respect to 

this Contract.  CH2M HILL Plateau Remediation Company (Washington State UBI Number 602-748-457), is in 

possession of a DIRECT PAY PERMIT (number 00071) issued by Washington State Department of Revenue, effective 
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October 1, 2012 through September 30, 2016, and shall pay a use tax attributable to materials used in performing Work 

under this Contract.  A copy is available from CHPRC upon request.  All other Federal, state, county, municipal or other 

sales, use, excise or similar taxes must be included in the Contract amount. If the Contractor, as a result of this Contract 

becomes eligible for Washington State Business and Occupation Tax Credit for Research and Development spending, 

the Contractor shall take such tax credit and assign such tax credit to CHPRC.  Note that labor charges for construction 

and demolition services, which are applied to real property owned by the U.S. Department of Energy, are exempt from 

sales and use tax. 

13.2 INVOICING 

A. Contractor shall prepare all invoices in a form satisfactory to and approved by CHPRC.  Except to the extent 

expressly stated elsewhere in this Contract, the Contract price shall be payable thirty (30) calendar days after receipt 

by CHPRC of a proper invoice.  All unit pricing, and payments made, shall be in U.S. dollars only, in the forms of 

cash, check or electronic transfer as may be agreed upon. 

B. As a minimum, the invoice shall clearly identify the invoice number, Contract, release and/or item number(s) for 

which payment is being requested, and contain a corresponding description of each item billed, and amount being 

billed.  Submittal of an invoice constitutes Contractor's certification that the invoice is correct, payable, and that the 

materials, Work and/or services have been delivered and are in accordance with all terms of the Contract.    

C.   Contractor understands that submission of a false or fraudulent invoice to CHPRC under this Contract may 

constitute a violation of the Federal False Claims Act. 

D. At CHPRC's request Contractor shall furnish evidence, satisfactory to CHPRC, that all labor and materials furnished 

and equipment used during the period covered by any invoice has been paid for in full and that the Work is not 

subject to liens or claims on account thereof.  CHPRC may withhold payment of invoices until Contractor furnishes 

such evidence. 

E. In the event an invoice is submitted, in accordance with Contract terms, for Work accomplished on a reimbursable 

or unit price/unit rate basis, it shall be accompanied by documentation supporting each element of measurement 

and/or cost. The final invoice shall be submitted for payment after completion and acceptance of Work by CHPRC 

and compliance by Contractor with all terms of this Contract. It shall be supported by a written acceptance of the 

Work signed by CHPRC, and a certification and release. 

F. Any invoice submitted, which fails to comply in whole or in part with the terms of this Contract, including the 

requirements of form, accuracy, and supporting documentation, may be returned to Contractor.  Any costs or 

payment delays associated with the resubmission of a proper invoice shall be to Contractor's account. Final payment 

shall not relieve Contractor of any obligation under this Contract. 

13.3 LIMITATION OF FUNDS 

The Contractor shall notify the Contract Specialist in writing, whenever it has reason to believe that the costs it expects 

to invoice under this Contract in the next 30 days, when added to all costs previously invoiced, will exceed 75 percent of 

the total Contract value.  The notice shall state the estimated date when such allotted amount will be reached. 

13.4 RIGHT TO OFFSET 

CHPRC, without waiver or limitation of any rights or remedies of CHPRC, shall be entitled to deduct from any amounts 

owing to Contractor in connection with this Contract any and all amounts owed CHPRC or the Government under this 

Contract or any other Contract with CHPRC. 
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13.5 BACKCHARGES 

Costs sustained by CHPRC as a result of (1) Contractor’s non-compliance with any law, ordinance, regulation, rule or 

order, or this Contract, including its Safety provisions; (2) delays to Contract performance attributable to unsatisfactory 

Contractor performance; or (3) damage to or loss of property (including the property of CHPRC or the Government) 

resulting from any acts or omissions of Contractor or its subcontractors, shall be backcharged to the Contractor.  

Backcharges may include, but are not limited to, costs of labor, material, or equipment; taxes, levies, duties and 

assessments; and markups for indirect costs, overhead, supervision, and administration. Such backcharges shall offset 

payments due Contractor from pending invoices. If the backcharges exceed invoiced amounts, backcharges will be 

invoiced by CHPRC to Contractor. Backcharges are payable within 30 days from receipt of CHPRC’s invoice. 

13.6 LIENS 

A. To the full extent permitted by applicable law, Contractor hereby waives and releases any and all rights of 

materialmen or mechanics’ liens and similar rights for payment for services, labor, equipment, or materials 

furnished by Contractor in performance of the Work and granted by law to persons supplying materials, equipment, 

services and other things of value to approve or modify land or structures hereon, which Contractor may have 

against the Government's premises, property belonging to CHPRC or the Government, or to either of them, or funds 

payable by the Government to CHPRC. 

B. Contractor shall at all times promptly pay for all services, materials, equipment and labor used or furnished by 

Contractor in the performance of the Work under this Contract and shall, to the fullest extent allowed by law, at its 

expense keep the Government's premises and all property belonging to CHPRC and the Government, or to either of 

them, free and clear of any and all of the above mentioned liens and rights of lien arising out of services, labor, 

equipment or materials furnished by Contractor or its employees, materialmen or subcontractors in the performance 

of the Work.  If Contractor fails to release and discharge any lien or threatened lien against the Government's 

premises or the property of CHPRC and the Government, or of either of them, arising out of performance of the 

Work within five (5) working days after receipt of written notice from CHPRC to remove such claim of lien or 

otherwise deal with the lien claimant, Contractor shall pay CHPRC any and all costs and expenses of CHPRC in so 

doing, including reasonable attorney's fees incurred by CHPRC. 

13.7 FINAL PAYMENT CERTIFICATION AND RELEASE 

CHPRC is not be obligated to make final payment to Contractor until Contractor has delivered to CHPRC a certificate 

and release satisfactory to CHPRC that Contractor has fully performed under this Contract and that all claims of 

Contractor for the Work are satisfied upon the making of such final payment, that no property of the Government or 

property used in connection with the Work is subject to any unsatisfied lien or claim as a result of the performance of the 

Work, that all rights of lien against the Government's property in connection with the Work are released (including 

without limitation, if CHPRC requests, releases of lien satisfactory in form to CHPRC executed by all persons who by 

reason of furnishing material, labor or other services to Contractor for the Work or potential lienors against the 

Governments property), and that Contractor has paid in full all outstanding obligations against the Work. 

13.8 INTEREST PAYMENT 

No interest is payable to Seller for any claim it may have, except that specifically imposed by a court of competent 

jurisdiction on any judgment (and then only from the date of the entry of judgment). 

13.9 OTHER DIRECT COSTS 

Unless specifically identified in the Contract, Other Direct Costs (ODCs), including travel, may not be charged to this 

Contract. If authorized in the Contract,  to be considered for reimbursement, Other Direct Costs must be: 
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A. Directly Allocable to performance of this Contract,  

B. Allowable in accordance with FAR part 31, 

C. Reasonable in accordance with FAR cost and pricing principles, and  

D. Invoiced in a timely manner with accurate, detailed, and sufficient documentation, as required in the Contract or by 

regulation, to verify the ODC, the authorized approval for incurrence of the ODC, and an explanation of the 

contractual purpose for the ODC. 

E. In addition to the above, when travel is authorized in the Contract:   

a. Travel must be performed, invoiced and supported in accordance with the Federal Travel Regulations in 

effect at the time of the travel as identified on the GSA.GOV web site, 

b. Must be accomplished with reasonable steps to mitigate the amount of travel expense. When Work 

assignments are such that travel for any one employee would exceed a short term (typically more than 30 

days), the Contractor is expected to propose and implement lower cost alternatives (such as long term 

lodging, temporary relocation, long term car rental, etc.).   

c. Invoices for authorized travel expenses must: 

i. Identify the name(s), purpose, destination(s) and details of the travel, 

ii. Be supported by original or legible copies of receipts for  

1. Actual airfare or other public conveyance expenses, 

2. Car rental expenses for each rental day, and  

3. Lodging expenses. 

Submittal of an invoice for ODCs constitutes Contractor’s certification to the above.  

13.10 ACCOUNTS RECORDS AND INSPECTION 

A. Contractor shall maintain detailed, complete and accurate accounts, records, documents, and other evidence showing 

and supporting all costs and credits applicable to this Contract. The system of accounts employed by the Contractor 

shall be in accordance with generally accepted accounting principles consistently applied. 

B. All books of account and records relating to this Contract shall be subject to inspection and audit by DOE, or its 

designees, including CHPRC, at all reasonable times until a minimum of three years after the final payment has been 

made. The Contractor shall afford CHPRC and DOE facilities for such inspection and audit. 

C. The Comptroller General of the United States, or an authorized representative, shall have access to and the right to 

examine any of the Contractor’s directly pertinent records involving transactions related to this Contract or a 

subcontract hereunder. This paragraph may not be construed to require the Contractor or subcontractor to create or 

maintain any record that the Contractor or subcontractor does not maintain in the ordinary course of business or 

pursuant to a provision of the law. 

14.0 LAWS AND REGULATIONS 

14.1 GOVERNING LAW 

A. Irrespective of the place of performance, this Contract will be construed and interpreted according to the Federal 

Common Law of Government Contracts as enunciated and applied by Federal judicial bodies, Boards of Contract 

Appeals and quasi-judicial agencies of the Federal Government.  To the extent that the Federal Common Law of 

Government Contracts is not dispositive, the law of the State of Washington shall apply.  In the event that either 
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party hereto must resort to litigation to enforce a right or remedy conferred by law, equity or the provisions of this 

Contract, the parties hereby consent to the action being brought in the court of competent jurisdiction in the state of 

Washington. 

B. Contractor shall comply strictly with local, municipal, state, federal and governmental laws, orders, codes, rules, 

ordinances, and regulations applicable to Contractor's operations in the performance of the Work hereunder. 

C. Contractor shall not, under any circumstances, apply to or enter into negotiations with any governmental authority or 

agency for acceptance of variations from or revisions to safety or health, or air, water, or noise pollution laws or 

regulations relating to this Contract or to the performance thereof, without CHPRC’s prior written approval. 

14.2 ASSIGNMENT 

A. Neither this Contract nor any interest therein nor claim hereunder shall be assigned or transferred by the Contractor 

except as expressly authorized in writing by CHPRC.  This shall include assignments of Contractor’s accounts 

receivable. 

B. CHPRC may assign this Contract, in whole or in part to DOE or to such party as DOE may designate to perform 

CHPRC's obligations hereunder.  Upon receipt by Contractor of written notice that the DOE or a party so designated 

by DOE or CHPRC has accepted an assignment of this Contract, CHPRC will be relieved of all responsibility 

hereunder and Contractor shall thereafter look solely to such assignee for performance of CHPRC's obligations. 

14.3 ARBITRATION OPTION 

In the event that CHPRC is required to arbitrate a dispute with a third party, which dispute arises out of or is directly 

related to this Contract, Contractor agrees to join in such arbitration proceeding as CHPRC may direct and shall submit 

to such jurisdiction and be finally bound by the judgment rendered in accordance with the arbitration rules as may be 

established therein. 

14.4 SEVERABILITY 

In the event any provision, or any part or portion of any provision of this Contract should be found to be invalid, void or 

otherwise unenforceable, such finding shall not affect the remaining part or portions of that provision, or any other 

provision. 

14.5 WAIVER 

CHPRC's failure to insist on performance of any term, condition, or instruction, or to exercise any right or privilege 

included in this Contract, or its waiver of any breach, shall not thereafter waive any such term, condition, instruction, 

and/or any right or privilege.  No asserted waiver of any right or benefit by CHPRC shall be valid unless such waiver is 

in writing, signed by CHPRC, supported by consideration and specifies the extent and nature of the rights or benefits 

being waived. 

14.6 GRATUITIES 

A. Contractor, its employees, agents or representatives shall not offer or give to an officer, director, agent, consultant, 

official or employee of CHPRC or the Government, any gifts, entertainment, payments, loans or other gratuities to 

influence the award of a pending Contract or obtain favorable treatment under a contract. 
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B. Violation of this Clause may be deemed by CHPRC to be a material breach of this Contract and any other contract 

with CHPRC and subject all contracts with Contractor to Termination for Default, as well as any other remedies at 

law or in equity. 

14.7 INTERPRETATION 

Heading and titles of Clauses, Sections, paragraphs or other subparts of this Contract are for convenience of reference 

only and shall not be considered in interpreting the text of this Contract.  No provision in this Contract is to be 

interpreted for or against any party because that party or its counsel drafted such provision. 

14.8 SURVIVAL 

The provisions of this Contract which by their nature are intended to survive the termination, cancellation, completion or 

expiration of this Contract shall continue as valid and enforceable obligations of the parties notwithstanding any such 

termination, cancellation, completion or expiration. 

14.9 TRIAL 

Contractor hereby knowingly, voluntarily and intentionally waives (to the extent permitted by applicable law) any right it 

may have to a trial by jury of any dispute arising under or relating in any way to this Contract and agrees that any such 

dispute may, at CHPRC's option, be tried before a judge sitting without a jury.  

14.10 IMPLEMENTATION OF SECTION 3161 POLICY ON 
WORKFORCE RESTRUCTURING 

A. Pursuant to the requirements of Section 3161 of the National Defense Authorization Act for Fiscal Year 1993 (Pub. 

L. 102-484) preference is to be provided to displaced Contractor employees whose eligibility is defined in the DOE 

guidelines on work force restructuring or the site work force restructuring plan, including lower tier subcontractor 

employees, for work at the Hanford Site in accordance with the following unless modified by final Section 3161 

guidance issued by DOE.  The Contractor shall: 

1. Require subcontractors and sub-tier subcontractors offering or bidding to perform a work activity to provide 

hiring preference, to the extent practicable, in filling vacancies to displaced employees who meet the eligibility 

criteria contained in the DOE's Work Force Restructuring Guidelines and who are qualified for the prospective 

work or, through further retraining, can become qualified within the time frames and dollar amounts provided 

for in the guidelines (displaced workers with the hiring preference are listed on the Department's Job 

Opportunity Bulletin Board System {JOBBS} along with their qualifications); consistent with applicable law or 

employment seniority plans or practices of the DOE, with Section 3152 of the National Defense Authorization 

Act for Fiscal Years 1990 and 1991, and with the terms of any legally enforceable affirmative action plan. 

2. Provide, or through its subcontractors provide, the training contemplated by subparagraph A.1. above; and 

3. Discuss with affected unions or subcontractors and bargain where required by law regarding the implementation 

of the hiring preference provided by subparagraph A.1. above. 

B. The Contractor and any lower tier subcontractor subject to subparagraph A.1. above shall negotiate with affected 

unions to implement the hiring preference.  This includes if necessary, special agreements for allocation of work or 

arrangements for exceptions to internal union rules that might otherwise be obstacles to implementation of the hiring 

preference, consistent with the Departmental guidance regarding Section 3161. 

C. The Contractor and any subcontractor shall comply with plans issued by DOE pursuant to Section 3161. 
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D. Nothing in this Clause shall be construed to excuse the Contractor or any subcontractor from compliance with the 

requirements of any applicable law. 

E. Nothing in this Clause is intended to create rights in third parties or persons. 

14.11 TOXIC SUBSTANCES CONTROL ACT 

Contractor warrants that each and every chemical substance delivered under this Contract, if any, shall, at the time of 

sale, transfer or delivery, be on the list of chemical substances compiled and published by the Administrator of the 

Environmental Protection Agency pursuant to Section 2607(b) of the Toxic Substances Control Act (15 U.S.C. 2601-

2629).14.12  

14.12 DISPUTES 

A. All disputes arising under or relating to this Contract shall be resolved under this Clause. 

B. “Claim,” as used in this Clause, means a written demand or written assertion by one of the contracting parties 

seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of Contract 

terms, or other relief arising under or relating to this Contract.   

C. If the parties fail to reach agreement on the terms of any change order for CHPRC-directed work under Section 6.2 

or resolution of a request for equitable adjustment under Section 6.1, Contractor’s sole remedy shall be to file a 

Claim with CHPRC as provided for in this Section 14.12 C. 

1.  Contractor shall file its Claim within 45 days after the date of CHPRC’s final offer made in 

accordance with the “Changes” clause.     

2. Contractor’s Claim shall be deemed to cover all changes in cost and time (including direct, indirect, 

impact, and consequential) to which Contractor may be entitled, shall be fully substantiated and 

documented, and certified in accordance with Section 14.12 D.3 and 4.  

3. To assist in the review of Contractor’s Claim, CHPRC may request additional information in order to 

fully evaluate the issues raised by the Claim.   Contractor shall have 14 days from the request to 

provide such additional information.    

4. CHPRC shall issue a written decision within 90 days after receipt of the Claim or receipt of the 

additional information, if requested by CHPRC.  CHPRC’s written decision shall be final and 

conclusive as to all matters set forth in the Claim.   

5. If the Contractor contests CHPRC’s written decision, either party may pursue litigation or alternative 

dispute resolution (ADR).     

6.   FAILURE OF THE CONTRACTOR TO GIVE NOTICE OF CLAIM AND CLAIM 

SUBSTANTIATION WITHIN THE DESIGNATED TIME PERIOD AND TO STRICTLY COMPLY 

WITH THE REQUIREMENTS SET FORTH IN THIS SECTION 14.12C SHALL CONSTITUTE AN 

ABSOLUTE AND COMPLETE WAIVER, RELEASE AND BAR OF SUCH CLAIM UNLESS 

CHPRC HAS AGREED IN WRITING TO AN EXTENSION OR REVISION TO THE GENERAL 

PROCEDURE FOR GIVING NOTICE AND SUBSTANTIATION OF CLAIMS AS STATED 

HEREIN.   

D.  A Contractor Claim that does not arise under the Changes Clause of the Contract shall be submitted in writing to the 

Contract Specialist for a decision within six years after accrual of the Claim, unless the contracting parties agreed to 



CH2M HILL Plateau Remediation Company Provision General Provisions  

Page 29 of 31 

 

a shorter time period.  A Claim by CHPRC against the Contractor shall be subject to a written decision by the 

Contract Specialist. 

1. The Contractor shall provide the certification specified in paragraph C. 3 and 4 of this Clause when submitting 

any Claim. 

2. The certification requirement does not apply to issues in controversy that have not been submitted as all or part 

of a Claim. 

3. The certification shall state as follows:  “I certify that the Claim is made in good faith; that the supporting data 

are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects 

the Contract adjustment for which the Contractor believes CHPRC is liable; and that I am duly authorized to 

certify the Claim on behalf of the Contractor.” 

4. The certification may be executed by any person duly authorized to bind the Contractor with respect to the 

claim. 

E. CHPRC’s decision shall be final unless the Contractor appeals or files a suit. 

F. If the Claim by the Contractor is submitted to CHPRC or a Claim by CHPRC is presented to the Contractor, the 

parties, by mutual consent, may agree to use alternative dispute resolution (ADR).  If the Contractor refuses an offer 

for ADR, the Contractor shall inform CHPRC, in writing, of the Contractor’s specific reasons for rejecting the offer.  

G. The Contractor shall proceed diligently with performance of this Contract, pending final resolution of any request 

for relief, Claim, appeal, or action arising under or relating to the Contract, and comply with any decision of 

CHPRC. 

15.0 CLAUSES INCORPORATED BY REFERENCE 

 

FAR/DEAR 

REFERENCE 
CLAUSE TITLE 

FAR 52.203-3 Gratuities 

FAR 52.203-5 Covenant Against Contingent Fees (Apr 1984) 

FAR 52.203-6 Restrictions On Subcontractor Sales To The Government  (Sept 2006) 

FAR 52.203-7 Anti-Kickback Procedures (Jul 1995) 

FAR 52.203-8 Cancellation, Rescission, And Recovery Of Funds For Illegal Or Improper Activity (Jan 1997)  

FAR 52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity (Jan 1997) 

FAR 52.203-12 Limitation On Payments To Influence Certain Federal Transactions  (Sep 2005) 

DEAR 952.203-70 Whistleblower Protection For Contractor Employees (Dec 2000)  

DEAR 952.204-2 Security (May 2002) 

FAR 52.204-4 Printed Or Copied On Recycled Paper (Aug 2000) 

FAR 52.204-9 Personal Identity Verification Of Contractor Personnel  (Nov 2006) 

DEAR 952.208-70 Printing (Apr 1984) 

FAR 52.209-6 
Protecting The Government's Interest When Subcontracting With Contractors Debarred, 

Suspended, Or Proposed For Debarment (Sept 2006 )  

FAR 52.215-2 Audit and Records—Negotiation (June 1999) 

FAR 52.215-11 Price Reduction for Defective Cost or Pricing Data – Modifications (Oct 1997)  
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FAR/DEAR 

REFERENCE 
CLAUSE TITLE 

FAR 52.215- 12 Subcontractor Cost Or Pricing Data (Oct 1997) 

FAR 52.215- 14 Integrity Of Unit Prices (Oct 1997) 

FAR 52.215-19 Notification Of Ownership Changes  (Oct 1997) 

DEAR 952.217-70 Acquisition Of Real Property (Apr 1984) 

FAR 52.219-8 Utilization Of Small Business Concerns  ( (May 2004) 

FAR 52.222-1 Notice To The Government Of Labor Disputes  (Feb 1997) 

FAR 52.222-3 Convict Labor  (June 2003) 

FAR 52.222-20 Walsh-Healey Public Contracts Act  (Dec 1996) 

FAR 52.222-21 Prohibition Of Segregated Facilities (Feb 1999) 

FAR 52.222-26 Equal Opportunity   (April 2002) 

FAR 52.222-35 
Equal Opportunity For Special Disabled Veterans, Veterans Of The Vietnam Era, And Other 

Eligible Veterans (Sept 2006 ) 

FAR 52.222-36 Affirmative Action For Workers With Disabilities  (June 1998) 

FAR 52.222-37 
 Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era, And 

Other Eligible Veterans (Dec 2001) 

FAR 52.222-40 Notification of Employee Rights under the National Labor relations Act (Dec 2010) 

FAR 52.222-41 Service Contract Act Of 1965, As Amended (Jul 2005) 

FAR 52.222-50 Combating Trafficking In Persons (Aug 2007) 

FAR 52.222-54 Employment Eligibility Verification (Jan 2009)  

FAR 52.223-3 
Hazardous Material Identification and Material Safety Data (Jan 1997) – Alternate I (Jul 

1995)  

FAR 52.223-11 Ozone-Depleting Substances (May 2001) 

FAR 52.223-12 Refrigeration Equipment And Air Conditioners (May 1995) 

FAR 52.223-14 Toxic Chemical Release Reporting (Aug 2003) 

FAR 52.223-15 Energy Efficiency in Energy-Consuming Products (Dec 2007)  

FAR 52.223-16 
IEEE 1680 Standard for the Environmental Assessment of Personal Computer Products (Dec 

2007)  

FAR 52.223-17 
Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts 

(May 2008)  

FAR 52.224-1 Privacy Act Notification (Apr 1984) 

FAR 52.224-2 Privacy Act (Apr 1984) 

FAR 52.225-1 Buy American Act—Supplies (June 2003) 

FAR 52.225-13 Restrictions On Certain Foreign Purchases  (Feb 2006) 

DEAR 970.5226-2 
Workforce Restructuring Under Section 3161 Of The National Defense Authorization Act For 

Fiscal Year 1993 (Dec 2000) 

DEAR 952.226-74 Displaced Employee Hiring Preference (June 1997) 

DEAR 970-5227-4 Authorization And Consent (Aug 2002) 

FAR 52.227-2 Notice And Assistance Regarding Patent And Copyright Infringement (Aug 1996) 

FAR 52.227-3 Patent Indemnity (Apr 1984) 

DEAR 970.5227-6 Patent Indemnity - Subcontracts  (Dec 2000) 

FAR 52.227-9 Refunds Of Royalties (Apr 1984) 

DEAR 970.5232-3 Accounts, Records, And Inspection (Dec 2000) Alternate Ii (Dec 2000) 

FAR 52.232-17 Interest (Jun 1996) 

FAR 52.242-15 Far 52.242-15 Stop-Work (August 1989) Alternate I (Apr 1984) 
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FAR/DEAR 

REFERENCE 
CLAUSE TITLE 

FAR 52.244-2   Subcontracts (Oct 2010) – Alternate I (Jun 2007) 

FAR 52.244-5 Competition In Subcontracting   (Dec 1996) 

FAR 52.244-6 Subcontracts For Commercial Items And Commercial Components  (Feb 2006) 

FAR 52.247-63 Preference For U.S. - Flag Air Carriers (June 2003) 

FAR 52.247-64 Preference For Privately Owned U.S.-Flag Commercial Vessels    (Feb 2006) 

DEAR 952.247-70 Foreign Travel (Dec 2000)  

DEAR 952.250-70 Nuclear Hazards Indemnity Agreement  (June 1996) 

 


